




**Khaptad Chhanna Rural Municipality**  
**Office of Rural Municipal Executive**  
Chhanna, Bajhang  
Sudurpaschim Province

**Amendment and Clarification on Bids**

This is to inform all the concerned that, the estimated amount and the bid security amount on notice published for procurement of different works on 2077/08/24 have been corrected and amended as following remaining all other same.

Any other information can be obtained from office during office hours or interested my visit e-bidding portal of PPMO; [bolpatra.gov.np/egp](http://bolpatra.gov.np/egp).

SN	IFB Number	Description of Works	Estimated Amount with VAT (NRS)	Bid Security Amount (NRS)	Cost of Bidding Document (NRS)
1	NCB/CW/04/2077/78	Construction of Office Building of Ward Number 3	46,91,963.95	1,18,000.00	3,000
2	NCB/CW/05/2077/78	Construction of Office Building of Ward Number 4	47,58,513.44	1,19,000.00	3,000
3	NCB/CW/06/2077/78	Construction of Office Building of Ward Number 7	50,19,477.55	1,26,000.00	3,000
4	NCB/CW/07/2077/78	Construction of Boundary Wall and Field of Lamatola Ma. Vi.	25,90,623.31	65,000.00	3,000

  
.....  
Civil Engineer